

ADDENDUM #1
May 25, 2022

WEST FORK GALLATIN RIVER RESTORATION
AND
LITTLE COYOTE POND ENHANCEMENT

Bid Tab is amended as follows for bid items #3 and #4. Final budget for bid items #2, #3, and #4 will be determined during contracting.

3	SURVEY STAKING	LSQ	1	EA	1.00	\$25,000
4	STORMWATER BMPS AND EROSION CONTROL	LSQ	1	EA	1.00	\$50,000